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Standard Form of Agreement Between Contractor and
Subcontractor (Gemini V1.2 - California and Washington)

ONE-TIME AGREEMENT (“Agreement”) made as of the «___» day of « » in the year

« »
(In words, indicate day, month and year.)

BETWEEN the Contractor:
(Name, legal status, address and other information)

«BNBuilders, Inc.
2601 4th Avenue, Suite 350
Seattle, WA 98121»

ADDITIONS AND DELETIONS:
The author of this document
has added information
needed for its completion.
The author may also have
revised the text of the
original AIA standard form.
An Additions and Deletions
Report that notes added

information as well as
revisions to the standard

and the Subcontractor: form text is available from

(Name, legal status, address and other information) the author and should be
reviewed.

«Insert Sub Legal Name This document has important

Insert Address — tie to Physical Address legal cofisequences.

Consultation with an
attorney is encouraged with
respect to its completion

City, State, Zip»

Mailing Address: or modification.
«Insert Address ATA Document A201™-2017,
City, State, Zip» General Conditions of the

Contract for Construction,

is adopted in this document
«Telephone Number: (XXX) XXX-XXXX by reference.

Fax Number: (XXX) XXX-XXXX»

The Contractor has made a contract for construction (hereinafter, the Prime Contract)
dated: «Insert Date of your Owner Contract

with the Owner:
(Name, legal status, address and other information)

«Insert Owner Legal Name
Insert Address
City, State, Zip»

for the following Project:
(Name, location and detailed description)

«Insert Official Project Name
Insert Address
City, State, Zip»

«BNB Project Number: XXXXXX.XXX ELECTRONIC COPYING of any

Subcontract Number: XXXXXX-XX portion of this AIA® Document
= to another electronic file is

Cost Code: XXX.XXXXXX » prohibited and constitutes a
violation of copyright laws
The Prime Contract provides for the furnishing of labor, materials, equipment and as set forth in the footer of

Lo . . . . . his d .
services in connection with the construction of the Project. A copy of the Prime Contract, this document

consisting of the Agreement Between Owner and Contractor (from which compensation
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amounts may be deleted) and the other Contract Documents enumerated therein, has been made available to the
Subcontractor. Subcontractor shall require each sub-subcontractor and or any tiered vendors under their control to be
bound by these terms and agreements.

The Architect for the Project:
(Name, legal status, address and other information)

«Insert Legal Name of Architect
Insert Address
City, State, Zip»

The Contractor and the Subcontractor agree as follows.
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ARTICLE1  THE SUBCONTRACT DOCUMENTS

§ 1.1 The Subcontract Documents consist of (1) this Agreement; (2) the Prime Contract, consisting of the Agreement
between the Owner and Contractor and other Contract Documents enumerated therein; (3) Modifications to the
Prime Contract, whether issued before or after the execution of this Agreement, in accordance with the provisions of
Article 5; (4) other documents listed herein; and (5) Modifications to this Agreement or any other Subcontract
Documents issued after execution of this Agreement. These form the Subcontract Documents, and are as fully a part
of the Subcontract as if attached to this Agreement or repeated herein.

§ 1.2 The Subcontract Documents form the Subcontract for Construction (“Subcontract”). The Subcontract
represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations,
representations or agreements, either written or oral. An enumeration of the Subcontract Documents;-other than
Modifications issued subsequent to the execution of this Agreement, appears in Article 15. In entering into this
Agreement, neither party has relied upon any statement, estimate, forecast, projection, representation, warranty,
action or agreement of the other Party except for those expressly contained in this Agreement or the Prime
Agreement.

§ 1.3 Not used.

§ 1.4 The Subcontract may be amended or modified only by a Modification to this Subcontract. A Modification to
this Subcontract is a written amendment to this Subcontract signed by both parties, or as otherwise described in, and
in accordance with the provisions of, Article 5.

§ 1.5 The Subcontract Documents shall not be construed to create a contractual relationship of any kind between any
persons or entities other than the Contractor and Subcontractor.

§ 1.6 In the event of a conflict, ambiguity, or inconsistency between or within any of the Subcontract/Documents,
the more burdensome, costly, and/or stringent provision upon Subcontractor shall govern.

ARTICLE2 MUTUAL RIGHTS AND RESPONSIBILITIES

The Subcontractor shall assume toward the Contractor all obligations and responsibilities that the Contractor, under
the Prime Contract, assumes toward the Owner and the Architect, as applicable, both specifically and generally, to
the Subcontract Work. The Contractor shall have the benefit of all rights, remedies and redress against the
Subcontractor that the Owner, under such documents, has against the Contractor, in addition to the rights, remedies,
and redress set forth herein. In the event of any change in the Prime Contract, Subcontractor shall be bound to the
Contractor to the same extent Contractor is bound to the Owner.

ARTICLE3 CONTRACTOR

§ 3.1 General

The Contractor is the person or entity identified as such in this Agreement and is referred to throughout the
Subcontract Documents as if singular in number.

§ 3.2 Services Provided by the Contractor

§ 3.2.1 The Contractor shall reasonably cooperate with the Subcontractor in scheduling and performing the
Contractor’s Work to avoid conflicts or interference in the Subcontractor’s Work and shall provide-prompt written
responses to submittals made by the Subcontractor in accordance with Section 4.3 and Article 5. Promptly after
execution of this Agreement, if requested in writing, the Contractor shall provide the Subcontractor copies of the
Contractor’s most recent updated construction schedule and schedule of submittals, together with such additional
scheduling details as will enable the Subcontractor to plan and perform the Subcontractor’s Work properly.
Subcontractor is responsible to review the Contractor’s schedule and updates and is bound by the duration,
sequences, and completion dates therein. The Contractor shall promptly notify the Subcontractor of subsequent
changes in the construction and submittal schedules and additional scheduling details. Subcontractor agrees to notify
Contractor of its obligation to or inability to comply with any schedules, directives, or revisions within five (5)
business days of Contractor’s issuance of such documents. In the absence of written objection by the Subcontractor,
the Subcontractor agrees to be bound by such schedules, directives or revisions.

§ 3.2.2 Jobsite laydown and storage area is dependent on specific project conditions. If available, space will be
allocated for Subcontractor use, as deemed necessary, by the Contractor’s Superintendent. If during the course of the
work the Contractor directs the Subcontractor to repeatedly relocate their facilities, Subcontractor will be entitled to
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reimbursement of direct costs necessary for that work, except as previously agreed upon or if such relocation is a
direct result of not being able to complete the Work due to phasing and/or sequence of the Work.

§ 3.2.3 In the event Subcontractor uses Contractor’s equipment, materials, labor, supplies, or facilities, Subcontractor
shall reimburse Contractor at a predetermined rate, as otherwise stated herein, or at the fair market rate if not so
predetermined or stated. Further, Subcontractor assumes all responsibility for physical damage to such equipment,
materials, labor, supplies, or facilities used by Subcontractor or its agents, employees, or permittees. In the event
Contractor’s employees are used by Subcontractor, Subcontractor shall have full responsibility for all related acts or
omissions of Contractor’s employees. Subcontractor accepts any and all of Contractor’s equipment, materials,
supplies, or facilities as furnished, “as is,” and with all faults and defects, and uses the same at its risk and without
any recourse or remedy whatsoever against Contractor for any claim, suit, action, fine, penalty;liability, cost,
expense, or damage of any kind Subcontractor may incur, directly or indirectly, as a result of the use, including
misuse, or any fault or defect.

§ 3.3 Communications

§ 3.3.1 The Contractor shall promptly make available to the Subcontractor information, including information
received from the Owner, that affects the performance of this Subcontract and that becomes available to the
Contractor subsequent to execution of this Subcontract.

§ 3.3.2 The Contractor shall not give instructions or orders directly to the Subcontractor’s employees or to the
Subcontractor’s Sub-subcontractors or suppliers unless such persons are designated as authorized representatives of
the Subcontractor.

§ 3.3.3 The Contractor shall permit the Subcontractor to request information directly from the Architect regarding the
percentages of completion and the amount certified on account of Work done by the Subcontractor.

§ 3.3.4 If hazardous materials or substances are being used on the site by the Contractor, a subcontractor, or anyone
directly or indirectly employed by them (other than the Subcontractor), and they are a type of hazardous material or
substance of which an employer is required by law to notify its employees, the Contractor shall, prior to delivery to
the Project site or exposure of the Subcontractor’s employees to such material or substance, give notice of the
chemical composition thereof to the Subcontractor in sufficient detail and time to permit the Subcontractor’s
compliance with such laws.

§ 3.3.5 The Contractor shall furnish to the Subcontractor within 30 days after receipt of a written request, or earlier if
so required by law, information necessary and relevant for the Subcontractor to evaluate, give notice of or enforce
mechanic’s lien rights. Such information shall include a correct statement of the record legal title to the property,
usually referred to as the site, on which the Project is located and the Owner’s interest therein

§ 3.3.6 If the Contractor asserts a Claim against, or defends a claim by, the Owner that relates to the Work of the
Subcontractor, the Contractor shall promptly make available to the Subcontractor all information relating to the
portion of the claim that relates to the Work of the Subcontractor and the Subcontractor shall, at its cost, cooperate
with Contractor by providing all relevant documents and witnesses upon request.

§ 3.4 Claims by the Contractor

§ 3.4.1 If Subcontractor defaults in performance of the Work or otherwise commits any act which causes delay to the
Prime Contract work or the work of others on the Project, Subcontractor shall be liable for all losses, costs,
expenses, liabilities and damages, including consequential damages and liquidated damages, sustained by
Contractor, or for which Contractor may be liable to Owner or any other party because of Subcontractor’s default.
Any liquidated damages for delay imposed by the Owner or Contractor shall only be assessed against the
Subcontractor to the extent caused by the Subcontractor or any person or entity for whose acts'the Subcontractor
may be liable.

§ 3.4.2 In connection with Claims by Contractor for the costs of services or materials provided due to the
Subcontractor’s failure to execute the Work, Contractor agrees to provide:

A two (2) days’ written notice prior to the Contractor providing services or materials, except in an
emergency; and
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.2 written compilations to the Subcontractor of services and materials provided by the Contractor and
charges for such services and materials no later than the fifteenth (15th) day of the month following
the Contractor’s providing such services or materials.

§ 3.5 Contractor’s Remedies

If the Subcontractor defaults or neglects to carry out the Work in accordance with this Agreement and fails within
three (3) working days after receipt of notice from the Contractor to commence and continue correction of such
default or neglect with diligence and promptness to Contractor’s satisfaction, the Contractor may, without prejudice
to other remedies the Contractor may have, remedy such default or neglect and withhold, in accordance with Section
11.1.7.2, the reasonable cost thereof from current or future payments due the Subcontractor. If payments due to the
Subcontractor are not sufficient to cover such amounts, the Subcontractor shall pay the difference-to-the Contractor.

ARTICLE4 SUBCONTRACTOR

§ 4.1 General

The Subcontractor is the person or entity identified as such in this Agreement and is referred to throughout the
Subcontract Documents as if singular in number. The Subcontractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Subcontractor shall designate in writing a representative who shall
have express authority to act on the Subcontractor’s behalf with respect to the Project. In the event of any change of
such representative, Subcontractor shall obtain Contractor’s prior approval. The term “Subcontractor” means the
Subcontractor or the Subcontractor’s authorized representative.

§ 4.2 Execution and Progress of the Work

§ 4.2.1 For all Work the Subcontractor intends to subcontract, the Subcontractor shall enter into written agreements
with Sub-subcontractors performing portions of the Work of this Subcontract by which the Subcontractor and the
Sub-subcontractor are mutually bound, to the extent of the Work to be performed by the Sub-subcontractor,
assuming toward each other all obligations and responsibilities that the Contractor and Subcontractor/assume toward
each other and having the benefit of all rights, remedies and redress each against the other that the Contractor and
Subcontractor have by virtue of the provisions of this Agreement.

§ 4.2.2 Subcontractor agrees to start work on the date directed by the Contractor or as indicated.in the Project
Schedule (Attachment E) and proceed in a diligent manner in accordance with the Construction Schedule, and any
revisions thereto, as established by the Contractor.

§ 4.2.3 The Subcontractor shall supervise and direct the Subcontractor’s Work, and shall cooperate .with the
Contractor in scheduling and performing the Subcontractor’s Work to avoid conflict, delay in, or interference with
the Work of the Contractor, other subcontractors, the Owner, or Separate Contractors.

§ 4.2.4 The Subcontractor shall furnish to the Contractor periodic progress reports on the Work of this/Subcontract as
mutually agreed, including information on the status of materials and equipment that may be in the course of
preparation, manufacture, or transit.

§ 4.2.5 The Subcontractor agrees that the Contractor and the Architect each have the authority to reject Work of the
Subcontractor that does not conform to the Prime Contract.

§ 4.2.6 The Subcontractor shall pay for all materials, equipment, and labor used in connection with the performance
of this Subcontract through the period covered by previous payments received from the Contractor and shall furnish
satisfactory evidence and releases provided in Attachment B, when requested by the Contractor, to verify
compliance with the above requirements.

§ 4.2.7 The Subcontractor shall take necessary precautions to properly protect existing conditions and the work of the
Contractor, Separate Contractors, and other subcontractors from damage caused by operations under this
Subcontract. Except for losses covered by insurance and for which no party has a right of recovery, including
subrogation, against Subcontractor, Subcontractor shall be liable for any loss or damage to any existing conditions,
any work in place or to any equipment and materials on the job site caused by Subcontractor or its subcontractors,
suppliers, agents, employees, guests, or other party for which Subcontractor is responsible. Without limiting
Subcontractor’s right to any insurance proceeds to which it may be entitled, all Subcontract Work, whether
performed at the site or in preparing or delivering assemblies, materials, and/or equipment to the site, shall be at the
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risk of Subcontractor exclusively until the Subcontract Work is completed and accepted by Contractor, Owner, and
Architect.

§ 4.2.8 The Subcontractor shall cooperate with the Contractor, other subcontractors, the Owner, and Separate
Contractors whose work might affect the Subcontractor’s Work. The Subcontractor shall participate in the
preparation of coordinated drawings as directed by the Contractor, if required by the Prime Contract, specifically
noting and advising the Contractor of potential conflicts between the Work of the Subcontractor and that of the
Contractor, other subcontractors, the Owner, or Separate Contractors.

§ 4.3 Submittals

§ 4.3.1 The Subcontractor shall promptly submit Shop Drawings, Product Data, Samples, and ‘similar-submittals
required by the Subcontract Documents with reasonable promptness and in such sequence (including a reasonable
review and approval time of submitted materials both by the Contractor and Owner/Architect) as to cause no delay
in the Work or in the activities of the Contractor or other subcontractors (and in no event beyond the timeline
mandated by the Prime Contract and/or the Project Schedule attached hereto as Attachment E).

§ 4.3.2 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Subcontractor represents to
the Contractor that the Subcontractor has (1) reviewed and approved them; (2) determined and verified materials,

field measurements, and field construction criteria related thereto, or will do so; and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Subcontract Documents.

§ 4.4 Permits, Fees, Notices, and Compliance with Laws

§ 4.4.1 The Subcontractor shall give notices and comply with applicable laws, statutes, ordinances, codes, rules and
regulations, and lawful orders of public authorities bearing on performance of the Work of this Subcontract. The
Subcontractor shall secure and pay for permits, fees, licenses, and inspections by government agencies necessary for
proper execution and completion of the Subcontractor’s Work, the furnishing of which is required of the Contractor
by the Prime Contract.

§ 4.4.2 The Subcontractor shall comply with Federal, state, and local tax laws; social security acts;unemployment
compensation acts; and workers’ compensation acts, insofar as applicable to the performance of this Subcontract.

§ 4.5 Safety Precautions and Procedures

§ 4.5.1 The Subcontractor shall take reasonable safety precautions with respect to performance of this Subcontract as
required in Attachment G. The Subcontractor shall comply with safety measures, plans, or program initiated or
adopted by the Contractor and with applicable laws, statutes, ordinances, codes, rules and regulations, and lawful
orders of public authorities, for the safety of persons and property, in accordance with the requirements of the Prime
Contract. The Subcontractor shall notify the Contractor within twenty-four (24) hours of an injury and/or near miss
(an incident that could have caused injury) to an employee or agent of the Subcontractor which occurred at the site.

§ 4.5.2 If hazardous materials or substances are being used on the site by the Subcontractor, the Subcontractor’s Sub-
subcontractors, or anyone directly or indirectly employed by them, and they are a type of hazardous material or
substance of which an employer is required by law to notify its employees, the Subcontractor shall, prior to delivery
to the Project site or exposure of the Contractor, other subcontractors, and other employers on the site to such
material or substance, give written notice of the chemical composition thereof to the Contractor-in-sufficient detail
and time to permit compliance with the laws by the Contractor, other subcontractors, and other employers on the
site.

§ 4.5.3 If reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to persons resulting
from a hazardous material or substance, including but not limited to asbestos or polychlorinated-biphenyl (PCB),
encountered on the site by the Subcontractor, the Subcontractor shall, upon recognizing the condition, immediately
stop Work in the affected area and promptly report the condition to the Contractor in writing. When the material or
substance has been rendered harmless, the Subcontractor’s Work in the affected area shall resume upon written
agreement of the Contractor and Subcontractor. Provided such relief is available under the Prime Contract, the
Subcontract Time shall be extended appropriately and the Subcontract Sum shall be increased in the amount of the
Subcontractor’s reasonable additional costs of demobilization, delay, and remobilization, which-adjustments shall be
accomplished as provided in Article 5 of this Agreement.
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§ 4.5.4 The Subcontractor shall indemnify and reimburse the Contractor for the cost and expense the Contractor
incurs (1) for remediation of a hazardous material or substance brought to the site and negligently handled by the
Subcontractor or anyone for whom Subcontractor may be liable, or (2) where the Subcontractor fails to perform its
obligations under Section 4.4.3, except to the extent that the cost and expense are due to the Contractor’s fault or
negligence.

§ 4.6 Cleaning Up

§ 4.6.1 The Subcontractor shall keep the premises and surrounding area free from accumulation of waste materials or
rubbish caused by operations performed under this Subcontract at all times. The Subcontractor shall not be held
responsible for conditions caused by other contractors or subcontractors.

§ 4.6.2 As provided under Section 3.4.2, if the Subcontractor fails to clean up as provided in the Subcontract
Documents, the Contractor may charge the Subcontractor for the Subcontractor’s appropriate share of cleanup costs.

§ 4.7 Warranty

§ 4.7.1 The Subcontractor warrants to the Owner, Architect, and Contractor that materials and equipment furnished
under this Subcontract will be of good quality and new unless the Subcontract Documents require or permit
otherwise. The Subcontractor further warrants that the Work will conform to the requirements of the Subcontract
Documents and will be free from defects, except for those inherent in the quality of the Work the Subcontract
Documents require or permit. Work, materials, or equipment not conforming to these requirements, including
substitutions not properly identified, approved and authorized, may be considered defective. The Subcontractor’s
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the
Subcontractor, improper or insufficient maintenance, improper operation, or normal wear and tear under normal
usage. If required by the Architect and Contractor, the Subcontractor shall provide satisfactory evidence as to the
kind and quality of materials and equipment furnished or to be furnished. This warranty shall be in addition to and
not in limitation of any other warranty or remedy required by law or by the Subcontract Documents.

§ 4.7.2 In the event that any part of the Subcontractor’s Work furnished under this Subcontract is’determined by
Contractor, Owner, or Architect to be improper, defective or otherwise fails to conform to the Subcontract
Documents, either during the performance of the Work or until the later of (a) the end of any guarantee period
provided in the Prime Contract or other Subcontract Documents, or (b) one (1) year from completion and acceptance
of the Project by Owner, Subcontractor shall within two (2) days after notification by Contractorto do so, proceed to
remove, dispose of and replace the same, and make good all work damaged or destroyed by or as a result of such
defective, improper or nonconforming Work, or by the taking down, removal or replacement thereof, at its own cost
and expense. If Subcontractor shall fail within such 2-day period to replace or correct improper, defective, or non-
conforming Work promptly and completely, Contractor, at its option, may replace or correct the same:
Subcontractor agrees to pay to Contractor all costs, expenses (including consultants’ and attorneys’ fees), liabilities
and consequential damages incurred by Contractor in connection with said replacements or corrections, whether said
replacements or corrections are removed, disposed of, and replaced by Subcontractor or Contractor or by others. The
Subcontractor shall execute a written guaranty and warranty applicable to all phases of the Work in' accordance with
the Subcontract Documents and other applicable provisions of the Contract Documents pertaining to warranties and
guarantees prior to and as a condition of final payment. The foregoing corrections period shall apply only to
Subcontractor’s obligation to correct the Subcontractor Work and shall not otherwise affect Contractor’s rights or
remedies for breach of any warranty or covenant by Subcontractor hereunder.

§ 4.7.3 All material, equipment, or other special warranties required by the Subcontract Documents shall be issued in
the name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with the
Subcontract Documents.

§ 4.8 Indemnification
§ 4.8.1 Subcontractor shall defend, indemnify, and hold harmless Contractor and others in accordance with
Attachment F.

§ 4.9 Not used.
§ 4.10 Professional Services Provided by Subcontractor

§ 4.10.1 The Subcontractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents or unless the
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Subcontractor is required to provide such services in order to carry out the Subcontractor’s responsibilities for its
own construction means, methods, techniques, sequences, and procedures. The Subcontractor shall not be required
to provide professional services in violation of applicable law.

§ 4.10.2 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Subcontractor by the Contract Documents, the Contractor will provide all
performance and design criteria that such services must satisfy to the extent the Contractor has received such
performance and design criteria from the Owner and Architect under the terms of the Prime Contract.

§ 4.10.3 If professional design services or certifications by a design professional are required because of means,
methods, techniques, sequences, or procedures required by the Contractor and related to the Work-of the
Subcontractor, the Subcontractor shall make a written request for all performance and design criteria related to
Subcontractor’s Work.

§ 4.10.4 The Subcontractor shall be entitled to rely upon the adequacy, accuracy, and completeness of the
performance and design criteria received from the Contractor under this Section 4.10.

§ 4.10.5 The Subcontractor shall cause the professional services performed under this Section 4.10 to be provided by
a properly licensed design professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings, and other submittals prepared by such professional. Shop drawings
and other submittals related to the Work designed by such design professional shall bear the professional’s written
approval when submitted to the Contractor. The Contractor shall be entitled to rely upon the adequacy, accuracy,
and completeness of the services, certifications, and approvals performed or provided by the design professionals,
provided the Contractor has provided to the Subcontractor all performance and design criteria required by this
Section 4.10.

§ 4.11 NATURE OF THE WORK

§ 4.11.1 Subcontractor has satisfied itself as to the nature, conditions, and location of the work, the equipment,
materials, and manpower needed which can in any manner affect the work under this Subcontract-and acknowledges
that the Subcontractor has had a reasonable opportunity to examine the site. Prior to commencing work, the
Subcontractor shall examine the site and any surface upon which work is to be performed, and shall notify the
Contractor in writing of any conditions which might adversely affect its work; failure to do so will constitute a
waiver of entitlement to any additional compensation or contract time arising out of such conditions.

§ 4.11.2 Contractor is signatory to the Carpenters and Laborers trade unions. Subcontractors shall employ only union
labor at the job-site for work normally performed or claimed by the above listed trade unions.

§ 4.12 Contractor has a zero-tolerance policy prohibiting discrimination, harassment, bullying, and bias-motivated
actions in the workplace. All persons working in a facility operated or under the control of Contractor, including its
offices, and/or working on or for a Contractor project, are subject to the policy and will be required to review the
written policy document and to acknowledge and agree to the policy as detailed in the writing. Persons who violate
the policy are subject to permanent debarment from Contractor’s facilities, offices, and projects. Subcontractor
agrees to (i) enforce the policy with respect to its employees, other constituents, agents, and any other person for
which it is responsible, directly or indirectly, including persons working for Subcontractor’s subcontractors,
suppliers, agents, and other vendors; (ii) cooperate with Contractor in any investigation that may arise under the
policy; and (iii) debar any person under the Subcontractor’s control, as contemplated above, from any Contractor’s
facilities, offices, and/or projects as Contractor may direct in writing as a result of any alleged violation of the policy
and Contractor’s follow up investigation and findings.

ARTICLE5 CHANGES IN THE WORK

§ 5.1 The Contractor may make changes in the Work by issuing Modifications. Upon receipt of a Modification by
Owner to the Prime Contract issued subsequent to the execution of this Agreement, the Contractor shall promptly
notify the Subcontractor of such Modification. Unless otherwise directed by the Contractor, the Subcontractor shall
not thereafter order materials or perform Work that would be inconsistent with the changes made by the
Modification to the Prime Contract.

§ 5.2 The Subcontractor may be ordered in writing by the Contractor, without invalidating this Subcontract, to make
changes in the Work within the general scope of this Subcontract consisting of additions, deletions, or other
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revisions, including those required by Modifications to the Prime Contract issued subsequent to the execution of this
Agreement, with the Subcontract Sum and the Subcontract Time adjusted accordingly.

§ 5.3 If a condition or occurrence arises that Subcontractor believes gives rise to a change in the Subcontract Work,
impacts Subcontractor’s time for performance or the cost of the Subcontract Work, or could delay Subcontractor’s
Work, Subcontractor shall promptly notify Contractor in writing after Subcontractor discovers the condition or
occurrence, but in no event more than five (5) working days after discovery of the condition or occurrence unless a
shorter time is required by the Prime Contract. The requirement to give such notice in no way shall be deemed to
authorize or furnish entitlement for recovery for schedule, cost impacts, or any other form of relief which may be
sought by Subcontractor. Subcontractor’s failure to provide prompt notice to Contractor shall constitute an irrevocable
waiver by Subcontractor of its right to a change order and/or claim based upon the condition or-occurrence.

§ 5.4 Within the shorter of (a) five (5) business days of Subcontractor’s notice to Contractor for a change, or (b) two
(2) working days preceding the time by which the Contractor shall submit a claim to the Owner as required by the
Prime Contract, Subcontractor shall submit to Contractor a complete change order request detailing the time and cost
requested with full and complete back up documentation to sufficiently substantiate the request. If additional
documentation is requested, Subcontractor shall provide it. Failure of the Subcontractor to make such a timely claim
shall bind the Subcontractor to the same consequences as those to which the Contractor is bound.

§ 5.5 To ensure timely completion of the work, the Contractor may direct the Subcontractor to proceed with changes
to the work prior to submitting a claim for adjustment to the Contract Sum, in which case the Subcontractor will
proceed with said work on a time and material basis and submit a claim for adjustment to the Subcontract Sum
within five (5) working days. All time and material authorizations for changes in the work mustbe signed on a daily
basis or no later than 10:00 AM the following day by a Contractor’s authorized representative for verification of
work hours and materials expended. A signature shall only constitute verification and shall not be construed as an
approval for payment. Approval for verified time and material authorizations shall only come from the Project
Manager. Any time and material work authorizations not signed by the Contractor shall be performed at the
Subcontractor’s risk.

§ 5.6 Adjustments made to the Subcontract shall represent total compensation due in accordance with Article 5. All
costs arising out of the modified scope of work shall include, but not be limited to, all direct costs of materials,
equipment, labor, all overhead and profit, insurance, bond, permits, applicable taxes, and all indirect costs and
schedule revisions including, but not limited to, delay, loss of productivity, disruption, acceleration, resource
leveling, manpower shifts, additional supervision, consumables, extended activity durations, increased number of
activities, modified critical path, inefficiency, reduction in either total or free float, impact, ripple effect, stacking
effect, extended overhead, storage, start/completion date charges and other indirect costs if any arising out of this
modification, or out of the cumulative impact of this modification combined with other modifications.

ARTICLE6 CLAIMS AND DISPUTES

§ 6.1 Mediation

§ 6.1.1 Any claim arising out of or related to this Subcontract, except those waived under the terms of this
Subcontract, shall be subject to mediation at Contractor’s sole option as a condition precedent to binding dispute
resolution.

§ 6.1.2 On claims in excess of thirty-five thousand dollars ($35,000) in the aggregate, the parties shall endeavor to
resolve their claims by mediation, which, unless the parties mutually agree otherwise, shall be before a construction
attorney licensed to practice law in the prevailing state, who is A-V rated in Martindale-Hubble and who possesses
at least fifteen (15) years of experience in construction law. Request for mediation shall be filed in writing with the
other party to this Agreement.

§ 6.1.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 6.1.4 If the Subcontractor asserts a claim which involves, in whole or in part, acts or omissions-which are the
responsibility of the Owner or another party, including but not limited to claims for failure to pay, an extension of
time, delay damages, or extra work, Contractor will present the Subcontractor’s claim to the Owner or other
responsible party. The Subcontractor shall cooperate fully with the Contractor in all steps taken in connection with
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prosecuting such a claim and shall hold harmless and reimburse the Contractor for all expense, including legal
expense, incurred by Contractor which arise out of Contractor’s submission of Subcontractor’s claim to Owner or
other responsible party as a condition of Contractor continuing to pursue such claim. Subcontractor shall be bound
by any adjudication or award in any action or proceeding resolving such a claim.

§ 6.1.5 Subcontractor shall not be entitled to and hereby waives any and all claims for any productivity losses,
efficiency losses, increased supervisory costs, home office overhead, extended job site overhead, disruption costs,
“ripple effect” costs, trade stacking, compression, acceleration, consequential damages, damages of any other type,
lost profits, lost opportunity costs, or similar damages or costs, however denominated, as well as any other monetary
relief, for any delay, disruption or suspension of the Work (collectively, “Impact Costs and Consequential
Damages”), except to the extent of such sums as may be recovered on Subcontractor’s account-from-Owner or any
other third party. Subcontractor further waives any and all claims against Contractor for damages or additional
compensation which is related to, caused or contributed to by delay and/or disruption of Subcontractor’s
performance. Without limiting Subcontractor’s waiver of its right to compensation for Impact Costs and
Consequential Damages above, if Subcontractor wishes to seek compensation for Impact Costs and Consequential
Damages of any kind, or for any other increase in the Contract Sum, it must give the Contractor written notice no
later than ten (10) days after the beginning of the underlying cause thereof, or such shorter period of time as may be
provided by this Agreement or in the Prime Contract, and with sufficient time for the Contractorto comply with any
notice requirements set forth in the Prime Contract. Failure to provide such written notice shall be a waiver of and a
conclusive defense to any claim by Subcontractor and shall further bind the Subcontractor to the same consequences
as those to which the Contractor is bound. The requirement to give such notice in no way shall be deemed to
authorize or to furnish entitlement for recovery for Impact Costs and Consequential Damages or for any other form
of relief which may be sought by Subcontractor. Subcontractor waives all special and/or consequential damages of
any kind whatsoever and by whatever cause.

§ 6.2 Binding Dispute Resolution for Claims involving Owner

For any Claim subject to, but not resolved by mediation pursuant to Section 6.1, the method of binding dispute
resolution shall, at Contractor’s sole option, as set forth in Section 6.3. For any Claim involving/the Owner,
Contractor, at its sole option, may require the Subcontractor to comply with the dispute resolutioniprocedure and
same choice of law and venue provisions as set forth in the Prime Contract. In such event, Subcontractor shall
remain liable to Contractor for Work provided under the Subcontract to the same extent and for the same duration
that the Contractor may be held liable to Owner under the Prime Contract, and in no event prior to Contractor’s
release from responsibility to the Owner for Subcontractor’s Work.

§ 6.3 Binding Dispute Resolution

§ 6.3.1 Any claim subject to, but not resolved by, mediation shall be subject to arbitration at Contractor’s sole option
which, unless the parties mutually agree otherwise, shall be submitted in the manner herein specified. Arbitration
shall be initiated by either party making written demand upon the other for arbitration. The arbitration’demand shall
list a complete statement of the items to be arbitrated and shall nominate an arbitrator. The arbitrator'shall be an
attorney licensed to practice law in the prevailing state and must be A-V rated in Martindale Hubble and shall
possess at least fifteen (15) years’ experience in construction law. If within ten (10) business days after such demand
the other party has not designated a different arbitrator, the initially nominated arbitrator shall serve as arbitrator. If
within ten (10) business days after such demand the other party designates a different arbitrator, the party shall
within five (5) business days, either reach agreement on who shall serve as the arbitrator or if'the parties cannot
reach agreement within the five (5) business day time frame, the parties shall jointly petition the presiding judge of
the County court in the county where Contractor maintains an office in the state where the Project is located, who
shall designate the arbitrator who must be A-V rated. Unless otherwise agreed by the parties, the arbitration rules
shall be the current prevailing Federal Rules of Civil Procedure, except that requests for admission shall not be
allowed and the parties shall be limited to 15 interrogatories. The arbitration shall take place in in the'city where
Contractor maintains an office in the state where the Project is located and shall be held on thirty (30) days’ notice
by the arbitrator. The decision of the arbitrator shall be final and binding on the parties and judgment on such award
may be entered by either party in a court of competent jurisdiction on the state. The party which is not the
substantially prevailing party shall bear all costs and expenses of the arbitration.

§ 6.3.2 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the
claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a written
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demand for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or
equitable proceedings based on the claim.

§ 6.3.3 Contractor, at its sole and absolute discretion, may consolidate an arbitration conducted under this Agreement
with any other arbitration or legal proceeding to which it is a party. Provided, that for consolidation into an
arbitration, (1) the arbitration agreement governing the other arbitration permits consolidation; (2) the arbitrations to
be consolidated substantially involve common questions of law or fact; and (3) the arbitrations employ materially
similar procedural rules and methods for selecting arbitrator(s).

§ 6.3.4 The Contractor, at its sole and absolute discretion, may include by joinder persons or entities substantially
involved in a common question of law or fact whose presence is required if complete relief is to-be-accorded in
arbitration or in any other legal proceeding, provided that the party sought to be joined consents in writing to such
joinder. Consent to arbitration involving an additional person or entity shall not constitute consent to arbitration of a
claim not described in the written consent.

§ 6.3.5 The Contractor and Subcontractor grant to any person or entity made a party to an arbitration conducted
under this Section 6.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the
Contractor and Subcontractor under this Agreement.

§ 6.4 This agreement to arbitrate and any other written agreement to arbitrate with an additional person or persons
referred to herein shall be specifically enforceable under applicable law. The award rendered by the arbitrator or
arbitrators shall be final, and judgment may be entered upon it in accordance with applicable law in any court having
jurisdiction thereof.

§ 6.5 This Agreement shall be governed by the laws as indicated in Attachment F.

§ 6.6 Waiver of Claims for Consequential Damages

Except with regard to Subcontractor’s indemnity and defense obligations under the terms of the Subcontract
Documents, the Contractor and Subcontractor waive claims against each other for consequential damages arising out
of or relating to this Subcontract, including without limitation, any consequential damages due to either party’s
termination in accordance with Article 7. Nothing contained herein shall be deemed to preclude an award of
liquidated damages, when applicable, in accordance with the requirements of this Agreement:. Notwithstanding the
foregoing, if Subcontractor should default in performance of the Work described in Article 8 or'should otherwise
commit any act which causes delay to the Prime Contract work, Subcontractor shall be liable for all losses, costs,
expenses, liabilities and damages, including consequential damages and liquidated damages, sustained by
Contractor, or for which Contractor may be liable to Owner or any other party because of Subcontractor’s default.

ARTICLE7 TERMINATION, SUSPENSION OR ASSIGNMENT OF THE SUBCONTRACT

§ 7.1 Termination by the Contractor

7.1.1 If the Subcontractor repeatedly fails or neglects to carry out the Work in accordance with the Subcontract
Documents or otherwise to perform in accordance with this Subcontract and fails within a three-day period after
receipt of electronic written notice to commence and continue correction of such default or neglect with diligence
and promptness, as determined by Contractor in its sole discretion, the Contractor may, by electronic written notice
to the Subcontractor and without prejudice to any other remedy the Contractor may have, terminate-the Subcontract
and finish the Subcontractor’s Work by whatever method the Contractor may deem expedient. If the unpaid balance
of the Subcontract Sum exceeds the expense of finishing the Subcontractor’s Work and other damages incurred by
the Contractor, such excess shall be paid to the Subcontractor less 25% of such unpaid balance to be withheld by
Contractor, if such expense and damages exceed such unpaid balance, the Subcontractor shall pay the difference to
the Contractor within five (5) days of notification by Contractor.

§ 7.1.2 If the Owner terminates the Prime Contract for the Owner’s convenience, the Contractor may terminate this
Subcontract for convenience upon electronic written notice to the Subcontractor. In addition, Contractor may, at any
time and for any reason, in its sole and absolute discretion, terminate this Subcontract for convenience by electronic
written notice and, unless indicated otherwise in such notice, the termination shall be effective immediately upon
receipt.

§ 7.1.3 Upon receipt of written notice of termination, the Subcontractor shall
A cease operations as directed by the Contractor in the notice;
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.2 take actions necessary, or that the Contractor may direct, for the protection and preservation of the
Work; and

.3 except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing Sub-subcontracts and purchase orders and enter into no further Sub-
subcontracts and purchase orders.

§ 7.1.4 In case of such termination for the Owner’s or Contractor’s convenience, the Subcontractor shall be entitled
to receive payment for Work executed, and reasonable demobilization costs actually incurred by reason of such
termination, but not overhead and profit on the Work not executed.

§ 7.2 SUSPENSION BY THE CONTRACTOR FOR CONVENIENCE

§ 7.2.1 The Contractor may, without cause, order the Subcontractor in writing to suspend, delay or interrupt the
Work of this Subcontract in whole or in part for such period of time as the Contractor may determine. In the event of
suspension ordered by the Contractor without fault of the Subcontractor, the Subcontractor may be entitled to an
equitable adjustment of the Subcontract Time and Subcontract Sum.

§ 7.2.2 An adjustment shall be made for increases in the Subcontract Time caused by suspension, delay or
interruption. No adjustment shall be made to the extent that
A performance is, was or would have been so suspended, delayed or interrupted by another cause for
which the Subcontractor is responsible; or
.2 an equitable adjustment is made or denied under another provision of this Subcontract.

§ 7.3 ASSIGNMENT OF THE SUBCONTRACT

§ 7.3.1 In the event of termination of the Prime Contract by the Owner, the Contractor may assign this Subcontract to
the Owner, with the Owner’s agreement, subject to the provisions of the Prime Contract and to the prior rights of the
surety, if any, obligated under bonds relating to the Prime Contract. In such event, the Owner shall assume the
Contractor’s rights and obligations under the Subcontract Documents.

§ 7.3.2 Without the Contractor’s written consent, the Subcontractor shall not assign the Work of this Subcontract,
subcontract the whole of this Subcontract, or subcontract portions of this Subcontract.

ARTICLE8 THE WORK OF THIS SUBCONTRACT

§ 8.1 The Subcontractor shall execute the following portion of the work described in the Subcontract Documents,
including all labor, materials, equipment, services and other items required to complete such portion of the work,
except to the extent specifically indicated in the Subcontract Documents to be the responsibility of others
(collectively, the “Work™).

ARTICLE9 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 9.1 The date of commencement of the Subcontractor’s Work, shall be:
(Check one of the following boxes.)

[« »] The date of this Agreement.
[«X» ] See Attachment E

[« »] Established as follows:
(Insert a date or a means to determine the date of commencement of the Subcontractor’s Work.)

«»

§ 9.2 Subcontract Time

§ 9.2.1 Subcontract Time is the period of time, including authorized adjustments, allotted in the Subcontract
Documents for completion of the Work described in the Subcontract Documents. The Subcontract Time shall be
measured from the date of commencement of the Subcontractor’s Work as required by the Subcontract Documents
and per Attachment E.
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§ 9.2.2 Subject to adjustments of the Subcontract Time as provided in the Subcontract Documents, the subcontractor
shall achieve substantial completion of the Subcontractor’s Work as required by the Subcontract Documents and per
Attachment E.

§ 9.2.3 Subject to adjustments of the Subcontract Time as provided in the Subcontract Documents, if portions of the
Subcontractor’s Work are to be completed prior to substantial completion of the Subcontractor’s Work, then the
Subcontractor shall achieve earlier substantial completion of such portions by the dates set forth in Attachment E.

§9.2.4 Not used.

§ 9.3 With respect to the obligations of both the Contractor and the Subcontractor, time is of the-essence of this
Subcontract.

§ 9.4 No extension of time will be valid without the Contractor’s written consent after a Claim is made by the
Subcontractor in accordance with Section 5.3.

ARTICLE10 SUBCONTRACT SUM

§ 10.1 The Contractor shall pay the Subcontractor the Subcontract Sum in current funds for the Subcontractor’s
performance of the Subcontract. The Subcontract Sum shall be «Insert Value and No/100thsy» ($ «XXX.00»),
subject to additions and deductions as provided in the Subcontract Documents.

ARTICLE11  PAYMENTS

§ 11.1 Progress Payments

§ 11.1.1 It is agreed that as a condition precedent to any payment by Contractor to Subcontractor hereunder the
Contractor must first receive payment from the Owner for the Work of Subcontractor for which payment is sought.
Subcontractor specifically agrees that it is relying upon the Owner’s credit (not the Contractor’s) for payment, and
Subcontractor specifically accepts the risk of non-payment by Owner. Based upon applications for payment
submitted to the Contractor by the Subcontractor, corresponding to applications for payment submitted by the
Contractor to the Architect, and certificates for payment issued by the Architect, the Contractor shall make progress
payments on account of the Subcontract Sum to the Subcontractor as provided below and elsewhere in the
Subcontract Documents. Payments received by the Subcontractor for Work properly performed by its employees,
sub-tier Subcontractors and suppliers shall be held by the Subcontractor in trust for those employees, sub-tier
subcontractors or suppliers who performed Work or furnished materials, or both, under contract with the
Subcontractor for which payment was made to the Subcontractor by the Contractor. Nothing contained herein shall
require money to be placed in a separate account and not commingled with money of the Subcontractor.

§ 11.1.2 The Subcontractor agrees to furnish, if and when required by Contractor, payroll affidavits, receipts,
vouchers, releases of claims for labor, and material, and agrees to furnish same from its subcontractors, suppliers
and/or materialmen performing work or furnishing materials under the Subcontract, all in form satisfactory to
Contractor, and it is agreed that no payment hereunder shall be required to be made, except at Contractor’s option,
until and unless such documents have been furnished.

§ 11.1.3 The period covered by each application for payment shall be one (1) calendar month ending on the last day
of the month, or as required in the Prime Contract, or as follows:

«»

§ 11.1.4 Provided an application for payment is received by the Contractor not later than the «20th» day of a month,
the Contractor shall include the Subcontractor’s Work covered by that application in the next application for
payment which the Contractor is entitled to submit to the Architect. The Contractor shall pay the Subcontractor each
progress payment no later than ten (10) working days after the Contractor receives payment from the Owner. If the
Subcontractor’s application for payment is received by the Contractor after the application date fixed above, the
Subcontractor’s Work covered by it shall be included by the Contractor in the next application for payment
submitted to the Architect. Contractor, at its option, may make any payment due hereunder by check made payable
jointly to Subcontractor and any of its Sub-subcontractors, suppliers and/or materialmen who have performed work
or furnished materials to Subcontractor.
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§ 11.1.5 The Subcontractor shall submit to the Contractor a schedule of values prior to submitting the
Subcontractor’s first Application for Payment. Each subsequent application for payment shall be based upon the
most recent schedule of values submitted by the Subcontractor in accordance with the Subcontract Documents. The
schedule of values shall allocate the entire Subcontract Sum among the various portions of the Subcontractor’s
Work and be prepared in such form and supported by such data to substantiate its accuracy as the Contractor may
require. This schedule unless objected to by the Contractor, shall be used as a basis for reviewing the
Subcontractor’s applications for payment.

§ 11.1.6 Applications for payment submitted by the Subcontractor shall indicate the percentage of completion of
each portion of the Subcontractor’s Work as of the end of the period covered by the application for payment.

§ 11.1.7 Subject to the provisions of the Subcontract Documents, the amount of each progress payment shall be
computed as set forth in the sections below.

§ 11.1.7.1 The amount of each progress payment shall first include:

A That portion of the Subcontract Sum properly allocable to completed Work:

.2 That portion of the Subcontract Sum properly allocable to materials and equipment delivered and
suitably stored at the site by the Subcontractor for subsequent incorporation in the;Subcontractor’s
Work or, if approved by the Contractor, suitably stored off the site at a location agreed upon in
writing; and

.3 The amount, if any, for changes in the Work that are not in dispute and have been properly
authorized by the Contractor, to the same extent provided in the Prime Contract, pending a final
determination by the Contractor of the cost of changes in the Subcontractor’s Work; even though the
Subcontract Sum has not yet been adjusted.

§ 11.1.7.2 The amount of each progress payment shall then be reduced by:

A The aggregate of previous payments made by the Contractor;

2 150% of the amount, if any, for Work that remains uncorrected and for which the’Contractor has
previously withheld a Certificate for Payment as provided in Article 9 of AIA Doeument A201-2017
for a cause that is the fault of the Subcontractor;

3 150% of any amount for which the Contractor may withhold payment in whole or in part, as
provided in Article 9 of AIA Document A201-2017, for a cause that is the fault for which the
Contractor believes, in its sole and absolute discretion, relates to damage, defective work or fault of
the Subcontractor, including without limitation, Work performed or defects discovered since the last
payment application; and

4 Retainage withheld pursuant to Section 11.1.8 of this Agreement.

§ 11.1.8 Retainage
For each progress payment made prior to substantial completion of the Subcontractor’s Work; the Contractor may
withhold the following amounts as retainage from the payment otherwise due:

« As determined by the Prime Contract. If no rate is set forth in the Prime Contract, the rate of Retainage shall be
ten (10%) percent or the maximum amount allowed by law, whichever is less. »

Retainage shall be paid within ten (10) days’ receipt of retainage from the Owner for Subcontractor’s Work.

§ 11.1.9 Upon the partial or entire disapproval by the Contractor of the Subcontractor’s application for payment, the
Contractor shall provide written notice to the Subcontractor. When the basis for the disapproval has'been remedied,
the Subcontractor shall be paid the amounts withheld.

§ 11.1.10 Provided the Contractor has fulfilled its payment obligations under the Subcontract Documents, the
Subcontractor shall defend and indemnify the Contractor and Owner from all loss, liability, damage, or expense,
including reasonable attorney’s fees and litigation expenses, arising out of any lien claim or other claim for payment
by any of the Subcontractor’s subcontractors, suppliers, or vendors of any tier. Upon receipt of notice of such lien
claim or other claim for payment, the Contractor shall notify the Subcontractor. If approved by the applicable court,
when required, the Subcontractor may substitute a surety bond for the property against which the lien or other claim
for payment has been asserted.
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§ 11.2 Substantial Completion

When the Subcontractor’s Work or a designated portion thereof is substantially complete and in accordance with the
requirements of the Prime Contract, the Contractor shall, upon application by the Subcontractor, make prompt
application for payment for such Work. Within 30 days following issuance by the Architect of the certificate for
payment covering such substantially completed Work, and so long as Contractor has received payment from Owner
for said Work, the Contractor shall, to the full extent allowed in the Prime Contract, make payment to the
Subcontractor, deducting any portion of the funds for the Subcontractor’s Work withheld in accordance with the
certificate to cover costs of items to be completed or corrected by the Subcontractor. Such payment to the
Subcontractor shall be the entire unpaid balance of the Subcontract Sum if a full release of retainage is allowed
under the Prime Contract for the Subcontractor’s Work prior to the completion of the entire Project. If the Prime
Contract does not allow for a full release of retainage, then such payment shall be an amount which;-when added to
previous payments to the Subcontractor, will reduce the retainage on the Subcontractor’s substantially completed
Work to the same percentage of retainage as that on the Contractor’s Work covered by the certificate.

§ 11.3 Final Payment

§ 11.3.1 Final payment, constituting the entire unpaid balance of the Subcontract Sum, shall be made by the
Contractor to the Subcontractor when the Subcontractor’s Work is fully performed in accordance with the
requirements of the Subcontract Documents, Owner has accepted the Subcontractor’s Work, the ‘Architect has issued
a certificate for payment covering the Subcontractor’s completed Work, and the Contractor has received payment
from the Owner.

§ 11.3.2 Before issuance of the final payment, the Subcontractor, if required, shall submit evidence satisfactory to the
Contractor that all payrolls, bills for materials and equipment, and all known indebtedness connected with the
Subcontractor’s Work have been satisfied. Acceptance of final payment by the Subcontractor shall constitute a
waiver of claims by the Subcontractor, except those previously made in writing and identified by the Subcontractor
as unsettled at the time of final application for payment.

§ 11.4 Interest

Payments due and unpaid under this Subcontract shall bear interest from the date payment is due at such rate as the
parties may agree upon in writing, or as defined in the Prime Contract, or in the absence thereof, at the legal rate
prevailing from time to time at the place where the Project is located.

ARTICLE12 INSURANCE AND BONDS

§ 12.1 Subcontractor’s Required Insurance Coverage

§ 12.1.1 Subcontractor shall comply with the insurance requirements set forth in Attachment A to the Subcontract
and the Prime Contract.

§12.1.2 All Work covered by this Agreement done at the Project site or in preparing or delivering ;materials or
equipment, or any or all of the, to the Project site, shall be at the risk of Subcontractor exclusively until the
completed Work is accepted by Contractor.

§ 12.2 Subcontractor’s Required Performance Bond and Payment Bond
§ 12.2.1 Subcontractor is required to provide performance and payment bonds: [ ] Yes; [ ] No

§ 12.2.2 If Subcontractor is required to provide performance and payment bonds under the Agreement, Subcontractor
shall provide both in an amount equal to one hundred percent (100%) of the Contract Price. Each bond shall state
clearly and with no ambiguity, that it is issued for the purpose of guaranteeing payments and performances to which
the Subcontractor has agreed. The bonds shall be executed by a corporate surety with an AM Best rating of A-VII
or better, lawfully authorized to issue surety bonds in the jurisdiction, and shall be on the AIA Document A312 or
other form as agreed to by Contractor. All original bond documents (e.g., bond form, power of attorney, etc.) in
conformance with the requirements of this section must be submitted to and received by Contractor as'a condition
precedent to Subcontractor’s right to access the site, begin the Subcontract Work, and to payment under the
Subcontract. Subcontractor shall pay the premium on said bonds unless otherwise provided under the Subcontract.

§ 12.2.3 No change, alteration, or modification to or deviation from the Subcontract, including butnot limited to any
change, alteration, or modification to or deviation from the Subcontract Work and/or any of the Subcontract
Documents, shall release or exonerate, in whole or in part, any bond or any surety on any bond given in connection
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with the Agreement, and no notice is required to be given to such surety of any such change, alteration,
modification, or deviation.

ARTICLE13 TEMPORARY FACILITIES, SERVICES, EQUIPMENT AND WORKING CONDITIONS
§ 13.1 See Attachment C for temporary provisions for this project.

ARTICLE14  MISCELLANEOUS PROVISIONS
§ 14.1 Where reference is made in this Subcontract to a provision of another Subcontract Document, the reference
refers to that provision as amended or supplemented by other provisions of the Subcontract Documents.

§ 14.2 The Contractor’s representative:
(Name, address, email address and other information)

«Insert Name of BNB Project Executive
BNBuilders, Inc.

Address

City, State, Zip

Phone:»

§ 14.3 The Subcontractor’s representative:
(Name, address, email address and other information)

«Insert Name of Subcontractor PM»
«Insert Project Manager Email Address»

§ 14.4 Notice

§ 14.4.1 Except as otherwise provided in Section 14.4.2, where the Subcontract Documents require’‘one party to
notify or give notice to the other party, such notice shall be provided in writing to the designated representative of
the party to whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by
mail, by courier, or by electronic transmission if a method for electronic notice is set forth in’ Section 14.4.3.

§ 14.4.2 Notice of Claims shall be provided in writing and shall be deemed to have been duly-served only if
delivered to the designated representative of the party to whom the notice is addressed by certified or registered
mail, or by courier providing proof of delivery.

§ 14.4.3 Notice in electronic format as set forth below or in the Prime Contract:
« [[Insert]]»

§ 14.5 Neither the Contractor’s nor the Subcontractor’s representative for this Agreement shall be changed without
ten (10) days’ prior notice to the other party.

§ 14.6 The invalidity of any provision of the Subcontract Documents shall not invalidate this Subcontract or its
remaining provisions. If it is determined that any provision of this Agreement or the Subcontract Documents violates
any law or is otherwise invalid or unenforceable, then that provision shall be revised to the extent necessary to make
that provision legal and enforceable. In such case, this Agreement and the Subcontract Documents shall be
construed, to the fullest extent permitted by law, to give effect to the parties’ intentions and purposes in executing
the Subcontract.

§ 14.7 Unless already provided for by the Prime Contract, the parties shall agree upon protocols governing the
transmission and use of Instruments of Service or any other information or documentation in digital form.

§ 14.8 The substantially prevailing party in any legal action or arbitration shall be entitled to recover all cost of suit,
including, but not limited to reasonable attorneys’ fees.

§ 14.9 Subcontractor hereby acknowledges that it is thoroughly familiar with all DBE/MBE/WBE requirements
pertaining to the Project, if any. If the Subcontractor claims status as a DBE/MBE/WBE, the Subcontractor shall
take all steps necessary and shall make all necessary records available to the Contractor and the Owner to assure that
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Subcontractor is in compliance with such requirements. In the event that any subcontractor or supplier of the
Subcontractor is designated as or is required to be a DBE/MBE/WBE, Subcontractor agrees to be responsible for
insuring that any sub-subcontractor or supplier meets all applicable requirements. Subcontractor acknowledges that
Contractor is relying upon Subcontractor’s representations regarding the validity of Subcontractor’s status, if any, as
a DBE/MBE/WBE, and that misrepresentation of the status of Subcontractor or any of its sub-subcontractors or
material suppliers is a material breach of this Agreement and grounds for immediate termination. In the event of
termination as the result of material misrepresentation of the status of the Subcontractor as a DBE/MBE/WBE,
Subcontractor shall not be entitled to any compensation not already paid.

§ 14.10 Design Build Work. To the extent that any portion of the Work under this Agreement is designated as design-
build, including any portion of MEP work, Subcontractor agrees as follows.

§ 14.10.1 Subcontractor acknowledges that that Contractor is relying upon Subcontractor to perform all necessary
design services and coordination for Subcontractor’s Work to comprise a completely operational system or systems,
integrated with the other components of the Project, meeting the Owner’s requirements, and incompliance with
applicable codes and laws, including to the extent applicable the ADA and FHA.

§ 14.10.2 Subcontractor shall procure all design services in connection with its work from licensed, independent
professionals. If the person providing the design services for Subcontractor is an independent design professional,
the services shall be provided pursuant to a written agreement acceptable to Contractor and all such agreements shall
include appropriate indemnities by such design professional toward Contractor and (if required by the Prime
Contract) Owner and shall require appropriate amounts of professional liability insurance. Contractor reserves the
right to object to the persons or employees that Subcontractor intends to utilize for design services; in ' which case
Subcontractor at its sole cost shall utilize other persons, acceptable to Contractor, for such services.

§ 14.10.3 Subcontractor shall prepare, for written approval by the Contractor and Owner, schematic design
documents consisting of drawings illustrating the basic components of the design of the Subcontractor’s Work and
their relationship to other Project elements. Three printed sets and one reproducible set of these documents, at a
minimum, shall be provided to Contractor. Following completion of the schematic design documents, Subcontractor
shall update the preliminary schedule and estimate for the Contractor’s review and approval/ Approval by the
Contractor, Owner, or Architect of any submittals by Subcontractor shall not relieve Subcontractor from its
obligations under the Subcontract Documents, including its obligation to comply with applicable.codes and law.

§ 14.10.4 Based upon the approved schematic design documents, Subcontractor shall prepare, for approval by the
Contractor and Owner, design development documents consisting of further definition of design elements, including
drawings, outline specifications, and other documents to fix and describe the size and character of the
Subcontractor’s Work, including the relationship to other Project elements. Three printed sets'and one reproducible
set of these documents, at a minimum, shall be provided to Contractor. Following completion of'the design
development documents, Subcontractor shall review and update the schedule and estimate for Contractor’s review
and approval.

§ 14.10.5 Based upon the approved design development documents, Subcontractor shall prepare for approval by
Contractor, Owner, and governmental and/or other entities, including revisions necessary to secure needed
approvals, construction documents setting forth in detail the requirements for construction of Subcontractor’s Work.
These documents shall consist of drawings and specifications that comply in all respects with codes, laws,
regulations, and standards of good practice to be in effect as of the time that the work is to be performed. Three
printed sets and one reproducible set of these documents, at a minimum, shall be provided to Contractor.

§ 14.10.6 Subcontractor shall coordinate its Work with that of Contractor, other subcontractors,-and all other persons
at the Project site, to ensure that the completed Project provides a fully functional, operational'system or systems
that conform to Owners’ design program.

§ 14.10.7 Copies or originals of all data collected in relation to work associated with any Work, and all data and
documents prepared in connection with the Project, shall be provided to Contractor and to Owner. Data collected,
stored, and/or provided shall be in a form acceptable to Contractor. All data, designs, drawings; reports, drafts, work
products, maps, records and other documents reproduced, prepared or caused to be prepared by Subcontractor
pursuant to or in connection with any Work shall be the exclusive property of Contractor, who shall own the
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copyright and all other intellectual property rights in connection therewith, and who shall be entitled to make full use
thereof. All such documents shall be delivered and/or returned to Contractor upon request.

§ 14.11 This Agreement may be executed in any number of counterparts, and each such counterpart hereof shall be
deemed to be an original instrument, but all such counterparts shall constitute one agreement. This Agreement may
also be executed and made binding through the use of signatures sent via facsimile and/or PDF through e-mail and
whether digital or encrypted, which signatures shall be treated and effective as originals.

ARTICLE15 ENUMERATION OF SUBCONTRACT DOCUMENTS
§ 15.1 Subcontract Documents, except for Modifications issued after execution of this One-Time Agreement, are
enumerated in the sections below.

§ 15.1.1 This executed AIA Document A401™-2017, Standard Form of Agreement Between Contractor and
Subcontractor.

§ 15.1.2 The Prime Contract, consisting of the Agreement between the Owner and Contractor-dated as first entered
above and the other Contract Documents enumerated in the Owner-Contractor Agreement.

§ 15.1.2 Modifications to the Prime Contract, if any.

§ 15.1.3 Additional Documents to Gemini V1.2, if any, forming part of the Subcontract Documents:
.1 Other documents:
Attachment “A” — Subcontract Insurance Requirements, dated TBD
Attachment “B” — Subcontractor Billing Information, dated 04/30/2020
Attachment “C” — Scope of Work, dated TBD
Attachment “D” — List of Contract Documents, dated TBD
Attachment “E” — Project Schedule, dated TBD
Attachment “F” — State-Specific Rider, dated TBD
Attachment “G” — Subcontractor HSE Requirements dated 01/01/2020
Attachment “H” — Payment & Performance Bonds Forms

This One-Time Agreement entered into as of the day and year first written above.

BNBuilders, Inc. <Insert Subcontractor Legal Name>
CONTRACTOR (Signature) SUBCONTRACTOR (Signature)
O VLY
(Printed name and title) (Printed name and title)
Contractor’s License No.:
UBI No.:
Tax ID No:
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One Time Agreement — California

B N B Attachment F: State Specific Rider
February 28, 2023

BNBuilders

This California Rider (“Rider”) is attached to and made part of the Agreement. In the event of any conflict,
inconsistency, and/or ambiguity between the provisions of this Rider and the provisions of the Agreement,
including all Subcontract Documents thereto, or within any of the same, the provisions of this Rider shall
control; provided, however, if the parties execute a change order to the Agreement that modifies the
provisions of this Rider, the change order shall govern. Unless otherwise specified, all capitalized terms
herein shall have the meaning set forth in the Agreement.

Section 4.8 is hereby deleted and replaced in its entirety with the following:

§ 4.8 Indemnification

§4.8.1 To the fullest extent permitted by law, Subcontractor shall release, defend, indemnify, and hold harmless
Contractor, Owner, any parties Contractor is required to indemnify in the Prime Contract, and the agents,
representatives, directors, officers, managers, employees, consultants, volunteers, owners, affiliates, parents, and
subsidiaries of any of them (each an “Indemnified Party,” and collectively, “Indemnified Parties”), for, from, and
against all costs, claims, actions, causes of action, damages, liabilities, losses, liquidated damages, fines, penalties,
and expenses, including without limitation, attorneys’ and expert fees in the defense of such claims or in the
enforcement of Subcontractor’s indemnity obligations hereunder (collectively, “Loss”), arising out of, related to, or
resulting from, or allegedly related to or arising out of:

A any negligent or intentionally wrongful act or omission in the performance of the Work, or any breach
of any provisions of the Subcontract Documents by, the Subcontractor, its subcontractors and suppliers,
anyone directly or indirectly employed by them, or anyone for whose acts they may be liable;

.2 any determination by a court or agency that Subcontractor is not an independent contractor, or that
Owner or Contractor is the employer or a joint employer of any employees or personnel of
Subcontractor or its subcontractors;

.3 any claim, action, suit or proceeding by the employees of Subcontractor or any of its subcontractors,
including without limitation, workers’ compensation, unemployment, and wage-and-hour claims;

4 infringement of any patent rights arising out of Subcontractor’s Work; and

.5 any violation or infraction by Subcontractor of any law, order, citation, rule, regulation, standard,
ordinance or statute, including without limitation, those relating to the occupational health or safety of
employees, or the use of Contractor’s or others’ equipment, hoists, elevators, or scaffolds.

Such obligations shall not be construed to negate, abridge, or reduce any other rights or obligations of indemnity or
defense which would otherwise exist as to an Indemnified Party.

§ 4.8.2 With regard to the indemnity and defense obligations arising under Section 4.8, such obligations shall arise
regardless of whether such Loss is caused in part by the concurrent or partial negligence or fault of an Indemnified
Party; provided, however, Subcontractor’s obligations hereunder shall not apply to the extent (i) the Loss arises out
of, pertains to, or relates to the active or sole negligence or willful misconduct of an Indemnified Party or defects in
design furnished by any Indemnified Party, or (ii) the Loss does not arise out of, relate to, or is not connected with the
scope of the Subcontractor’s Work under the Subcontract Documents. Any indemnity obligations shall not extend to
design errors or omissions of Architect or other design professionals, unless such design services are performed by or
for Subcontractor under design-build criteria or performance specifications.

§4.8.3 In claims against any Indemnified Parties by any employees of the Subcontractor (or any employees of its
subcontractors, or employees of anyone for whom Subcontractor may be liable, directly or indirectly), Subcontractor’s
indemnification obligations under Section 4.8.1 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for Subcontractor (or its subcontractors or anyone for whom Subcontractor
may be liable, directly or indirectly) under workers’ compensation acts, disability benefit acts, or other employee
benefit acts. For the purposes of the foregoing indemnification provision only, and to the fullest extent allowed by
applicable law, Subcontractor specifically waives immunity it may be granted under any such worker’s compensation,
disability benefit acts or other employee benefit acts.
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Attachment F: State Specific Rider February 28, 2023
One Time Agreement — California

§4.8.4 Upon any tender by an Indemnitee to Subcontractor, Subcontractor shall timely comply with its defense
obligations under Civil Code sections 2782 and 2782.05 (as applicable), including making an election to defend or
pay the defense of Indemnitees. Subcontractor’s election and defense obligations hereunder shall not limit the defense,
indemnity, and/or additional insured obligations of the Subcontractor’s insurance carriers to Contractor, Owner, or
anyone who is to be named as an additional insured under the terms of the Subcontract Documents.

§ 4.8.5 To the fullest extent permitted by law, if Contractor’s indemnity and/or defense obligation to Owner is broader
in any respect than the provisions of this Section 4.8, the Subcontractor agrees to afford Owner and Contractor any
such broader relief in addition to the relief afforded in this Section 4.8.

§4.8.6 The defense and indemnification obligations in this Section 4.8 shall survive the expiration or earlier
termination of the Contract.

Section 6.1.6 is hereby added to the Agreement:

§ 6.1.6 To the fullest extent permitted by law, Subcontractor’s sole remedy for delay, disruption or suspension of the
Work, including without limitation any delay, disruption or suspension caused by the fault or negligence of Owner,
Contractor (or any agent or representative thereof), or from any other cause whatsoever, shall be an extension of the
time for performance.

Section 6.5 is hereby deleted and replaced in its entirety with the following:

§ 6.5 This Agreement shall be governed by the laws of the State of California, without reference to its laws regarding
choice of law. To the extent Contractor does not elect to submit any Claim to arbitration, the Parties agree the Claim
shall be resolved by judicial reference pursuant to the provisions of California Code of Civil Procedure section 638 at
a location within California to be selected by the Contractor, and Subcontractor waives any ability to object to an
appointment of a referee. The referee shall be a retired California state court judge with experience in construction
disputes. The parties shall not seek to appoint a referee that may be disqualified pursuant to California Code of Civil
Procedure sections 641 or 641.2. If the parties are unable to agree upon a referee within ten (10) calendar days after
the Contractor serves a written notice of intent for judicial reference upon Subcontractor, then the referee will be
selected by the court in accordance with California Code of Civil Procedures section 640(b).

Section 11.1.1 is hereby deleted and replaced in its entirety with the following:

§ 11.1.1 Based upon applications for payment submitted to the Contractor by the Subcontractor, corresponding to
applications for payment submitted by the Contractor to the Architect, and certificates for payment issued by the
Architect, the Contractor shall make progress payments on account of the Subcontract Sum to the Subcontractor as
provided below and elsewhere in the Subcontract Documents. Payments received by the Subcontractor for Work
properly performed by its employees, subcontractors and suppliers shall be held by the Subcontractor in trust for those
employees, subcontractors or suppliers who performed Work or furnished materials, or both, under contract with the
Subcontractor for which payment was made to the Subcontractor by the Contractor. Nothing contained herein shall
require money to be placed in a separate account and not commingled with money of the Subcontractor.

The following section is added to the Agreement:

§ 11.1.1.1 Subcontractor acknowledges and agrees there is a risk that Owner, in breach of the Prime Contract, may
make late payments or may, in certain circumstances such as bankruptcy, not make required payments to Contractor,
which could disrupt or delay payments to Subcontractor. If Owner or another responsible party delays in making any
payment to Contractor from which payment to Subcontractor is to be made, Contractor shall have a reasonable time
to make payment to Subcontractor and Subcontractor agrees not to pursue an action against Contractor or its surety
until Subcontractor has complied with all prerequisites for payment under this Subcontract and at least 150 days have
passed after “Completion” (as that term is defined in Civil Code section 8180) of the Work. In the event Contractor is
still not paid by Owner at the expiration of the 150-day period from Completion, Subcontractor may commence an
action against Contractor (and if applicable, the Contractor’s surety on any payment bond, mechanics’ lien, or stop
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payment notice release bond); provided however, if payment to Subcontractor is subject to dispute by Contractor or
Owner, Subcontractor agrees any such action will be stayed for the lesser of: (a) the time Contractor and Subcontractor
require to pursue to conclusion legal remedies against the Owner or other responsible party, as applicable, or (b) 12
months from Completion. This section is not intended to alter or limit Subcontractor’s right to file a mechanic’s lien,
stop notice, or bond claim, to the extent such rights exist. If any portion of this section is determined to be void, invalid,
or illegal, all other portions of this section shall remain in full force and effect.

The final sentence of Section 11.1.8 is hereby deleted and replaced with the following paragraph:

Retainage shall be paid within ten (10) days’ receipt of retainage from the Owner for Subcontractor’s Work; provided,
however, on public works projects, the time period for payment of amounts (if any) which Contractor is obligated by
this Agreement to pay retention shall be within seven (7) days after receipt of retention by Contractor, subject to
Contractor’s right to withhold for the grounds set forth in this Agreement or otherwise provided by law. Additionally,
on such public works projects, the percentage of retention withheld (when there are no additional reasons for
withholding) shall not exceed the percentage required to be withheld under Contractor’s contract with the Owner.

The following sections are added to the Agreement:

§ 11.1.11 Wages, Fringe Benefits, Contributions and Payroll Reporting Requirements.

§ 11.1.11.1 Subcontractor is solely responsible for the proper payment of wages and fringe benefits to all persons
working for Subcontractor or Subcontractor’s subcontractors. For the purposes of this Section 11.1.11 (including all
subsections), all references to “Subcontractor” shall include any entity or person contracted to provide services for the
benefit of Subcontractor in performing this Subcontract, including without limitation, any parties contracting with
Subcontractor’s subcontractors.

§ 11.1.11.2 Subcontractor shall pay not less than the minimum wage and premium when applicable pursuant to
Industrial Welfare Commission Wage Order No. 1—2001 and Labor Code sections 510, 511, 514, and 1197.
Subcontractor may also be obligated to pay a higher wage and/or fringe or other benefit payments or contributions
pursuant to a contractual agreement between an employee and the Subcontractor, or pursuant to a collective bargaining
agreement.

§ 11.1.11.3 Subcontractor acknowledges that it has conducted its own independent investigation of the wage rates to
be paid and whether its Work will be subject to California prevailing wage requirements, the requirements of the
federal Davis-Bacon Act, or any similar laws, regulations, or contract requirements, and that it has not relied upon any
statements or representations by Contractor with respect to such matters. If and when applicable, Subcontractor agrees
to fully comply with California Labor Code sections 1720 et seq. (i.e., prevailing wage laws), and any applicable rules
or regulations related thereto, and any amendments to any of the foregoing, and to pay the wage rates applicable to
the Work. With respect to such projects, the provisions of California Labor Code sections 1771, 1775, 1776, 1777.5,
1813 and 1815 are attached hereto and incorporated herein by reference. On all such projects, Subcontractor shall
submit certified payroll records to Contractor no later than three (3) working days after labor has been paid and further
agrees to cooperate fully in any effort by Contractor to verify compliance with labor laws and regulations, including
requirements under the Davis-Bacon Act or the California Labor Code. Such cooperation shall include, without
limitation, furnishing copies and originals of records and providing access to employees or witnesses for interviews
and statements. Further, as a condition precedent to final payment, Subcontractor agrees to provide an affidavit that
complies with the terms of Labor Code section 1775(b)(4). Subcontractor agrees that the amounts set forth as the
Subcontract Sum shall be deemed to be full compensation for compliance with such laws, regulations, or requirements,
including payment of all applicable wage rates, and that no additional compensation will be owed to Subcontractor in
the event that Subcontractor is required thereunder to pay higher wages or incur additional costs that Subcontractor
contends that it did not anticipate. Subcontractor further agrees to comply with Labor Code section 1775, subdivisions
(b)(2), (3), and (4), and Labor Code section 1777.7, subdivision (e), with respect to each lower-tier subcontractor,
including without limitation, monitoring each lower-tiered subcontractor’s compliance with the prevailing wage laws
and use of apprentices, taking necessary corrective action to halt or rectify any failure by a lower-tier subcontractor to
pay the specified prevailing rate of wages or to employ the required number of apprentices, and obtaining the affidavit
required by Labor Code sections 1775 and 1777.7 before making final payment to the lower-tier subcontractor.
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§ 11.1.11.4 During the Project and for minimum of three (3) years after final completion of the Work, Subcontractor
expressly agrees to maintain accurate, complete and detailed payroll records (including names, addresses, social
security numbers, numbers of hours worked, salaries and wages, bonuses, commissions, health and pension plans,
sick pay, pension pay, and deductions for all employees), which records shall include, without limitation, time cards,
cancelled checks, cash receipts, pay stubs, wage statements, trust fund forms, books, documents, schedules, forms,
reports, daily reports, receipts, or other evidences that reflect job assignments, work classifications, work schedules
by days and hours, straight time and overtime hours worked for each day and week, the actual per diem wages paid to
each journeyman, apprentice, or other employee, and the disbursement of funds (by way of cash, check, or in whatever
form or manner) to any persons by job classification and/or skill, and any completed state and federal payroll forms,
and any other specified records or documents referenced in Labor Code section 226, subdivision (a), Labor Code
section 1174, subdivisions (b), (c), and (d), and/or California Code of Regulations section 16000 (collectively,
“Payroll Records”). Subcontractor shall provide Contractor with verified Payroll Records for Subcontractor and any
of Subcontractor’s subcontractors within the time requested by Contractor.

§ 11.1.11.5 Without limiting any other requirements of this Subcontract (including under Section 11.1.11.3 above),
Subcontractor shall submit to Contractor on a monthly basis (or within five (5) business days of Contractor’s request
from time to time) complete and accurate certified Payroll Records in a form acceptable to Contractor for each week
when labor is performed on the Project. A “Statement of Non-Performance” shall be submitted to Contractor for any
work week when labor is not performed. In addition, Subcontractor shall submit to Contractor, within five (5) business
days of Contractor’s request, a copy of a project-specific report of contributions paid to any applicable third party trust
fund, plan or program on any employee’s behalf. The report shall include the identity of each employee, the last four
digits of the employee’s Social Security Number, hours worked, applicable total fringe benefit contribution rates per
hour, total contributions owed per employee, and the total amount of fringe benefits or contributions paid during the
specified work period for all employees. A copy of the check paid to the applicable third party trust fund plan or
program in the amount of total contributions that are due and owing or other satisfactory proof of payment shall be
included with the report.

§ 11.1.11.6 For any public works project, in accordance with California Labor Code section 1777.5, subdivision (e),
Subcontractor is responsible for maintaining and providing upon request from the Contractor, any documentation
regarding Award Information. “Award Information” includes, but is not limited to, documentation relating to the
following for Subcontractor and each of Subcontractor’s subcontractors: (1) the project name; (2) name and address
of the Subcontractor; (3) contractor with whom the Subcontractor is under contract; (4) anticipated start date; (5)
project duration; (6) estimated journeymen and apprentice hours; (7) contact information for its subcontractors on the
project; and (8) number of employees performing on the awarded project. Subcontractor shall provide Award
Information for Subcontractor or any of Subcontractor’s subcontractors to Contractor within the time requested by
Contractor. For the purposes of this Section, “relating to” means documents that constitute, evidence, record, reflect,
analyze, summarize, support, refute, or comment upon Award Information. Subcontractor shall maintain, and shall
require Subcontractor’s subcontractors to maintain, Award Information relating to this Agreement for a minimum of
four (4) years after completion of the work that is required by the Agreement.

§ 11.1.11.7 Before starting work on the Project, Subcontractor must provide written confirmation that Subcontractor
has neither failed to pay wages to any employee nor failed to make any fringe or other benefit payments or
contributions on any project in the last three (3) years (with written verification by any union to which Subcontractor
is signatory), otherwise Subcontractor must satisfactorily explain in writing the reason for its failure to pay wages or
make fringe or other benefit payments or contributions. At any time during the course of this Agreement,
Subcontractor shall provide Contractor with written notice of any claim made against it for failing to pay wages or
make fringe or other benefit payments or contributions. The information required to be provided by this paragraph
must be certified under penalty of perjury by either the owner or an officer or director of the Subcontractor.

§ 11.1.11.8 Subcontractor acknowledges Contractor’s right to audit all records related to the Work under this
Agreement, including without limitation, Payroll Records and Award Information. Subcontractor grants to Contractor
and its agents the right to inspect and audit all such records at any time during business hours after 24-hour notice.

§ 11.1.11.9 As a condition precedent to final payment, upon completion of its scope of work, Subcontractor shall
furnish to Contractor Payroll Records for the Project, to the extent not already provided with each payment application
or as otherwise described above, and permit Contractor or its representative to audit Subcontractor’s books and records
and provide documentation as may be required to assure accuracy of those Payroll Records. The purpose of the final

BNBuilders Page 4 of 6 Attachment F — CA OTA, Gemini 1.2



Attachment F: State Specific Rider February 28, 2023
One Time Agreement — California

audit, among other things, is to verify Subcontractor fulfilled its obligations to pay wage, fringe, or other benefit
payments or contributions. Subcontractor shall also provide final written confirmation from any contract trust funds
or third party owed fringe or other benefit payments or contributions on a wage claimant’s behalf that Subcontractor
made timely and correct contributions and payments. In addition, an owner, officer or director of Subcontractor must
certify under penalty of perjury that Subcontractor has paid all wages on the Project. Subcontractor agrees that its
failure to submit the documents required by this section or permit an audit of its Payroll Records will constitute
grounds for withholding retention and any remaining contract balance.

§ 11.1.11.10 In addition to Contractor’s ability to withhold payments as set forth elsewhere in the Subcontract
Documents, it shall be deemed a material breach of this Subcontract and Contractor may withhold payments from
Subcontractor due to Subcontractor’s failure to comply with any requirements set forth in this Section 11.1.11,
including without limitation:

A if (i) Payroll Records from Subcontractor or from Subcontractor’s subcontractors are not provided
within the time requested by Contractor; (ii) Payroll Records provided are insufficient to determine if
Subcontractor or Subcontractor’s subcontractors properly and fully paid any persons; or (iii) Payroll
Records provided show the potential or possibility that any persons employed by Subcontractor or
Subcontractor’s subcontractors have not been properly paid in accordance with the California Labor
Code (including without limitation, Labor Code section 218.8) or the requirements of the Subcontract
Documents;

.2 if Contractor receives notice from the Division of Labor Standards Enforcement, a trust fund, joint labor
management cooperation committee established pursuant to the federal Labor Management
Cooperation Act of 1978, or any other interested party about Subcontractor’s (or its subcontractors”’)
failure to pay wages and/or fringe benefits in accordance with the above referenced statutes, Wage
Order 16-2001, an employment contract or agreement, or a collective bargaining agreement;

.3 if Contractor receives notice of any claims related to labor requirements, including without limitation,
requirements under the Davis-Bacon Act or the California Labor Code;

4 if Subcontractor fails to pay a wage claimant or a third party on a wage claimant’s behalf in accordance
with their agreement; or

.5 to the extent Section 11.1.11.6 above applies, if (i) Award Information from Subcontractor or from
Subcontractor’s subcontractors is not provided within the time requested by Contractor, or (ii) Award
Information provided is insufficient to determine if Subcontractor or Subcontractor’s subcontractors
properly and fully disclosed all estimated labor force employees and corresponding workhours,
including but not limited to journeymen and apprentices.

§ 11.1.11.11 Subcontractor agrees to indemnify, hold harmless, and defend Contractor from any claims, complaints,
withholdings, penalties, liquidated damages, interest, or any other legal matters to the extent caused in whole or in
part by the failure by Subcontractor or any of its subcontractors to comply with this section or related to any debt owed
to a wage claimant employed by Subcontractor or any lower tiered subcontractor operating under its direction or any
debt owed to a third party on a wage claimant’s behalf and for any violation of Industrial Welfare Commission Wage
Order No. 16-2001 and/or any provision of the California Labor Code by Subcontractor or any subcontractor operating
under its direction. Subcontractor agrees to include similar defense and indemnification clauses in its contracts with
subcontractors that specifically require subcontractors to defend and indemnify the Contractor.

The following sections are added to the Agreement:

§ 14.12 Skilled and Trained Workforce. To the extent applicable to any Project, Subcontractor agrees to comply with all
applicable skilled and trained workforce requirements, including under Public Contract Code sections 2600, et seq.
This includes monthly reporting by Subcontractor and all of Subcontractor’s subcontractors. Subcontractor further
agrees that Contractor shall be entitled to withhold subcontract amounts consistent with Public Contract Code sections
2600, et seq. in the event that Subcontractor or any of its subcontractors fail to comply, in whole or in part, with
applicable skilled and trained workforce requirements. Subcontractor agrees to provide Contractor with a sworn
affidavit of compliance with all skilled and trained workforce requirements prior to Contractor’s final payment to
Subcontractor becoming due. Subcontractor shall be solely responsible for, and agrees to indemnify, hold harmless,
and defend Contractor from any claims, complaints, withholdings, penalties, liquidated damages, interest, or any other
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legal matters to the extent caused in whole or in part by the failure by Subcontractor or any of its subcontractors to
comply with any applicable skilled and trained workforce requirements.

§ 14.13 Labor Code Section 2781 Compliance. Subcontractor agrees it is an independent contractor and fits within the
subcontractor exception provided for in Labor Code section 2781. Subcontractor further agrees it is the employer, for
all purposes (including under the California Labor Code, the Unemployment Insurance Code, and the Industrial
Welfare Commission Wage Orders), of all workers performing services for Subcontractor in connection with the
Work, and Contractor will not in any way be liable as an employer of, or on account of, any of the employees of
Subcontractor. Subcontractor further agrees to obtain and maintain all necessary permits and licenses (including
without limitation, appropriate licensure from the Contractors State License Board), and conduct its Work in
accordance with the scope of such licenses, and pay all wages, salaries, and other compensation, and taxes to or on
behalf of Subcontractor’s employees according to all existing or subsequently enacted laws, rules, or regulations. If
requested by Contractor, Subcontractor shall provide a declaration of compliance in the form required by Contractor,
demonstrating Subcontractor’s status as an independent contractor in accordance with Labor Code section 2781.

§ 1414 CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND REGULATED BY THE
CONTRACTORS STATE LICENSE BOARD, WHICH HAS JURISDICTION TO INVESTIGATE COMPLAINTS
AGAINST CONTRACTORS IF A COMPLAINT REGARDING A PATENT ACT OR OMISSION IS FILED
WITHIN FOUR YEARS OF THE DATE OF THE ALLEGED VIOLATION. A COMPLAINT REGARDING A
LATENT ACT OR OMISSION PERTAINING TO STRUCTURAL DEFECTS MUST BE FILED WITHIN 10
YEARS OF THE DATE OF THE ALLEGED VIOLATION. ANY QUESTIONS CONCERNING A CONTRACTOR
MAY BE REFERRED TO THE REGISTRAR, CONTRACTORS STATE LICENSE BOARD, P.O. BOX 26000,
SACRAMENTO, CA 95826.
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